

**BID RESULTS**

CLI CR 2-0.25 Spring Hill Rd. Bridge

Clinton County, Ohio

PID 99228, Federal Project No. E150576

Item	Ext.	Description	Quantity	Units	Complete General Const.		DDK Construction		Double Z Construction		Eagle Bridge		John R. Jurgenson	
					Unit Price	Cost	Unit Price	Cost	Unit Price	Cost	Unit Price	Cost	Unit Price	Cost
108	99000	Special - CPM Progress Schedule	1	LS	\$ 3,000.00	\$ 3,000.00	\$ 2,000.00	\$ 2,000.00	\$ 500.00	\$ 500.00	\$ 500.00	\$ 500.00	\$ 665.00	\$ 665.00
202	99000	Special - Portions of Structure Removed	1	LS	\$ 200,000.00	\$ 200,000.00	\$ 105,000.00	\$ 105,000.00	\$ 120,000.00	\$ 120,000.00	\$ 190,000.00	\$ 190,000.00	\$ 126,225.00	\$ 126,225.00
400	99000	Special - Flexible Pavement	1	LS	\$ 25,000.00	\$ 25,000.00	\$ 40,000.00	\$ 40,000.00	\$ 25,000.00	\$ 25,000.00	\$ 15,000.00	\$ 15,000.00	\$ 19,000.00	\$ 19,000.00
512	99000	Special - Sealing of Concrete	1	LS	\$ 7,500.00	\$ 7,500.00	\$ 5,000.00	\$ 5,000.00	\$ 8,000.00	\$ 8,000.00	\$ 10,000.00	\$ 10,000.00	\$ 10,400.00	\$ 10,400.00
519	11100	Patching Concrete Surfaces with Trowelable Mortar	100	SF	\$ 75.00	\$ 7,500.00	\$ 80.00	\$ 8,000.00	\$ 100.00	\$ 10,000.00	\$ 50.00	\$ 5,000.00	\$ 100.00	\$ 10,000.00
530	99020	Special - Superstructure	1	LS	\$ 585,000.00	\$ 585,000.00	\$ 473,000.00	\$ 473,000.00	\$ 535,000.00	\$ 535,000.00	\$ 553,500.00	\$ 553,500.00	\$ 550,500.00	\$ 550,500.00
606	99000	Special - Guardrail	1	LS	\$ 25,000.00	\$ 25,000.00	\$ 92,000.00	\$ 92,000.00	\$ 20,000.00	\$ 20,000.00	\$ 26,000.00	\$ 26,000.00	\$ 68,000.00	\$ 68,000.00
614	99000	Special - Maintaining Traffic	1	LS	\$ 8,000.00	\$ 8,000.00	\$ 4,000.00	\$ 4,000.00	\$ 10,000.00	\$ 10,000.00	\$ 9,000.00	\$ 9,000.00	\$ 12,800.00	\$ 12,800.00
623	99000	Special - Construction Layout Stakes and Surveying	1	LS	\$ 8,000.00	\$ 8,000.00	\$ 4,500.00	\$ 4,500.00	\$ 5,000.00	\$ 5,000.00	\$ 4,000.00	\$ 4,000.00	\$ 7,800.00	\$ 7,800.00
624	99000	Special - Mobilization	1	LS	\$ 20,000.00	\$ 20,000.00	\$ 20,000.00	\$ 20,000.00	\$ 50,000.00	\$ 50,000.00	\$ 20,000.00	\$ 20,000.00	\$ 14,200.00	\$ 14,200.00
630	99000	Special - Signs and Supports	1	LS	\$ 2,000.00	\$ 2,000.00	\$ 2,000.00	\$ 2,000.00	\$ 5,000.00	\$ 5,000.00	\$ 3,100.00	\$ 3,100.00	\$ 385.00	\$ 385.00
640	99000	Special - Pavement Markings	1	LS	\$ 3,000.00	\$ 3,000.00	\$ 4,000.00	\$ 4,000.00	\$ 3,000.00	\$ 3,000.00	\$ 3,000.00	\$ 3,000.00	\$ 2,500.00	\$ 2,500.00
690	20010	Special - As-Built Construction Drawings	1	LS	\$ 2,000.00	\$ 2,000.00	\$ 8,500.00	\$ 8,500.00	\$ 1,500.00	\$ 1,500.00	\$ 755.00	\$ 755.00	\$ 4,250.00	\$ 4,250.00
690	20020	Special - Field Surveys	1	LS	\$ 3,000.00	\$ 3,000.00	\$ 3,500.00	\$ 3,500.00	\$ 4,500.00	\$ 4,500.00	\$ 2,990.00	\$ 2,990.00	\$ 1,975.00	\$ 1,975.00
690	20030	Special - Utility Coordination and Relocation	1	LS	\$ 3,000.00	\$ 3,000.00	\$ 4,500.00	\$ 4,500.00	\$ 1,000.00	\$ 1,000.00	\$ 4,500.00	\$ 4,500.00	\$ 665.00	\$ 665.00
690	20040	Special - Preliminary Design	1	LS	\$ 19,000.00	\$ 19,000.00	\$ 25,000.00	\$ 25,000.00	\$ 22,000.00	\$ 22,000.00	\$ 30,000.00	\$ 30,000.00	\$ 29,800.00	\$ 29,800.00
690	20050	Special - Final Design	1	LS	\$ 7,000.00	\$ 7,000.00	\$ 17,500.00	\$ 17,500.00	\$ 13,000.00	\$ 13,000.00	\$ 20,000.00	\$ 20,000.00	\$ 38,200.00	\$ 38,200.00
690	20220	Special - Construction Plans	1	LS	\$ 5,000.00	\$ 5,000.00	\$ 8,500.00	\$ 8,500.00	\$ 7,000.00	\$ 7,000.00	\$ 10,000.00	\$ 10,000.00	\$ 12,735.00	\$ 12,735.00
832	99100	Special - Construction Erosion Control	1	EA	\$ 6,000.00	\$ 6,000.00	\$ 2,000.00	\$ 2,000.00	\$ 17,000.00	\$ 17,000.00	\$ 2,500.00	\$ 2,500.00	\$ 7,300.00	\$ 7,300.00
						\$ -		\$ -		\$ -		\$ -		\$ -

\$ 939,000.00

\$ 829,000.00

\$ 857,500.00

\$ 909,845.00

\$ 917,400.00